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2012-2013 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT 
 

SOUTHWEST REGION 
 

CONSULTANT PACKAGE SW 01 
 

 Project I.D. #1 1001-03-74 
 Highway/Street: IH 39 
 Termini/Location: STH 11 N JCT Interchange, City of Janesville 
 County: Rock 
 Length:  0.35 mile 
 Project Type: Construction Operations/Interchange Improvements 
 Urban and/or Rural: Urban 
 Traffic Control: Staged on new alignment with some temporary night closures.  May 

involve 4 night detours of I-39/90 to facilitate removal of old bridges and 
placement of new bridge girders 

  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $10,000,000 - $12,499,999 
 
 Project I.D. #2 1001-03-76 
 Highway/Street: IH 39 
 Termini/Location: City of Beloit (B-53-0048, -0051, -0216, -0217) 
 County: Rock 
 Length:  0.02 mile 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic, temporary nighttime lane closure 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
   
Major Items of Work: 1001-03-74:  Grading, base, concrete pavement, asphaltic pavement, 

new bridge, roundabouts, interchange storm water discharge treatment 
system 

  1001-03-76:  Thin epoxy overlays on the decks 
Complexity Level: 1001-03-74:  Medium-High 
  1001-03-76:  Medium-Low 
Associated Contracts: None 
Restrictions: 1001-03-74:  July 4th, Labor Day, no daytime lane closures on I-39/90 at 

all  
  1001-03-76:  Holiday work restrictions 
  
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1001-03-74:  3 – 4 
   1001-03-76:  0.5 – 1.0 
 
Required Certification: 1001-03-74:  Aggregate sampling and testing, concrete sampling and 

testing, asphalt density 
  1001-03-76:  None  
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Duties:  1001-03-74:  Inspection, staking, material testing 
  1001-03-76:  Construction administration, inspection, material finals  
 
For more information, contact: Deb Sunde, Contract Specialist 

mailto:deborah.sunde@dot.wi.gov?subject=Question%20about%20solicitation%20number%20SW01%20Project%20IDs%201001-03-74%20and%201001-03-76
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CONSULTANT PACKAGE SW 02 

 
 Project I.D. #1 1206-07-77 
 Highway/Street: USH 18, Mount Horeb to Madison  
 Termini/Location: Raymond Road to Seminole Highway 
 County: Dane 
 Length:  1.05 miles 
 Project Type: Construction Operations/Reconstruction Expansion/Phase 1 
 Urban and/or Rural: Urban 
 Traffic Control: Work on local road Intersections – open to traffic with flagging.  Verona 

Road temporary widening and asphalt overlay during night time using 
temporary lane closures.  Digital message board and camera installations 
along the beltline during night time with temporary lane closures. 

  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $7,500,000 - $9,999,999 
   
Major Items of Work: Local road lane widening with asphalt overlay and new traffic signals.  

Verona Road widening with asphalt patching and overlay 
  Digital message boards and cameras 
  Noise wall construction 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Night work and holiday work 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  3 
 
Required Certification: Aggregate, concrete and asphalt density 
Duties:  Inspection, staking and materials testing  
 
For more information, contact: Deb Sunde, Contract Specialist  
 

 

mailto:deborah.sunde@dot.wi.gov?subject=Question%20about%20solicitation%20number%20SW02%20Project%20ID%201206-07-77
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CONSULTANT PACKAGE SW 03 

 
 Project I.D. #1 1647-04-74 
 Highway/Street: USH 14 
 Termini/Location: Main Street, City of Viroqua, 0.36 Miles East of CTH BB – CTH NN 
 County: Vernon 
 Length:  1.5 miles 
 Project Type: Road Maintenance, concrete repairs 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic - staged 
   
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Concrete patching, base aggregate dense, and pavement marking 
Complexity Level: Low - Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certifications: Aggregate and Concrete 
Duties:  Project Administration, Inspection, Materials Sampling, and Construction  
  Finals 
 
For more information, contact: Grace Bernu, Contract Specialist 

mailto:grace.bernu@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW03,%20Project%20ID%201647-04-74
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CONSULTANT PACKAGE SW 04 
 
 Project I.D. #1 5110-02-61 
 Highway/Street: STH 131 
 Termini/Location: Readstown – Viola, USH 14 – Kickapoo River Bridge 
 County: Vernon 
 Length:  7.33 miles 
 Project Type: Road Maintenance, mill and overlay 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic - flagging 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. # 2 5112-06-61 
 Highway/Street: STH 131 
 Termini/Location: Viola - North County Line, Main Street – Kickapoo River Bridge 
 County: Richland 
 Length:  3.47 miles 
 Project Type: Road Maintenance, mill and overlay 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic - flagging 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
 Project I.D. #3 5731-02-60 
 Highway/Street: STH 56 
 Termini/Location: Viroqua – Richland Center, 300’ West STH 131 South – 425’ East  
  STH 131 North 
 County: Vernon 
 Length:  0.39 miles 
 Project Type: Road Maintenance, mill and overlay 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic - flagging 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
Major Items of Work: HMA pavement, base aggregate dense, beam guard, signing, pavement  
  marking, and spot replacement of curb and gutter if needed. Structure  
  listed for information only.  
Complexity Level: Low - medium 
Associated Contracts: 5110-02-61, 5112-06-61 and 5731-02-60 are tied 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
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Required Certifications:  Concrete, Aggregate and Materials Sampling, including 

Nuclear Density 
Duties:   Construction Administration, Inspection, Materials Testing  
   and Construction Finals 
 
For more information, contact: Grace Bernu, Contract Specialist 

mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW04,%20Project%20ID(s)%205110-02-61;%205112-06-61;%205731-02-60
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CONSULTANT PACKAGE SW 05 
 
 Project I.D. #1 5170-02-62 
 Highway/Street: STH 82 
 Termini/Location: Lansing – STH 35, Structure B-12-0008 at WI/IA Line 
 County: Crawford 
 Length:  0.03 miles 
 Project Type: Bridge Rehabilitation, concrete overlay 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic - staged 
  
 Letting Date: August 14, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Concrete deck overlay on B-12-0008, aggregate base dense, signing and 
  pavement marking 
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certifications: Aggregate, Concrete and Materials Sampling 
Duties:  Construction Administration, Inspection, Materials Testing, and   
  Construction Finals 
 
For more information, contact: Grace Bernu, Contract Specialist 
 

mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW05,%20Project%20ID%205170-02-62
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CONSULTANT PACKAGE SW 06 
 
 Project I.D. #1 1674-00-70 
 Highway/Street: USH 12 
 Termini/Location: Lake Delton – Sauk City Road, Fern Dell Road – West Frontage Road 
 County: Sauk 
 Length:  2.836 miles 
 Project Type: Miscellaneous, bicycle/pedestrian accommodations 
 Urban and/or Rural: Urban and rural 
 Traffic Control: Open to traffic – staged and flagged, (Zap Drive will be closed with no 

marked detour) 
  
 Letting Date: May 14, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
   
Major Items of Work: Grading, pulverize and relay pavement, base aggregate dense, concrete  
  curb and gutter, HMA pavement, storm sewer, erosion control, pavement  
  marking, permanent signing, traffic control and MGS guardrail items 
Complexity Level: Low - Medium 
Associated Contracts: No 
Restrictions: Holiday work restrictions, road closure for Zap Drive reconstruction - work 

cannot begin until after Labor Day, and restrictions on removing 
construction materials from the Baraboo Range National Natural 
Landmark (BRNNL) for use on this project.   

 
Construction Leader Required: No 
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certifications: Aggregate, Concrete, Materials Sampling including Nuclear Density  
Duties:  Inspection, Materials Testing and Construction Finals 
 
For more information, contact: Grace Bernu, Contract Specialist 
 

 

mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW06,%20Project%20ID%201674-00-70
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CONSULTANT PACKAGE SW 07 
 
 Project I.D. #1 1643-05-75 
 Highway/Street: USH 14 
 Termini/Location: STH 171 – Richland Center, .24 Miles East of STH 171 – Hive Drive 
 County: Richland 
 Length:  6.070 miles 
 Project Type: Recondition 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic - staged 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
 
 Project I.D. # 2 1643-07-72 
 Highway/Street: USH 14  
 Termini/Location: Richland Center City Limits – West 6th Street, Hive Drive easterly to West  
 6th Street 
 County: Richland 
 Length:  0.781 miles 
 Project Type: Recondition 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic - staged 
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. #3 1643-07-82 
 Highway/Street: USH 14 
 Termini/Location: Richland Center City Limits – West 6th Street, Hive Drive easterly to West  
 6th Street 
 County: Richland 
 Length:  0.781 miles 
 Project Type: Water main and sanitary sewer 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic - staged 
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
Major Items of Work: 1643-05-75:   Grading, aggregate base dense, HMA pavement, 

pavement marking and signing, box culvert replacement, box culvert 
repairs, bridge deck overlays 

 
  1643-07-72 and 1643-07-82:  Grading, HMA pavement, concrete   
  pavement, structure B-52-0063 deck overlay and wingwall replacements,  
  base aggregate dense, select crushed material, concrete curb and gutter, 
  storm sewer, sidewalk, signing, pavement marking, street lighting,   
  sanitary sewer and water main. 
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Complexity Level: Medium 
Associated Contracts: 1643-07-72 and 1643-07-82 are tied 
Restrictions: Holiday work restrictions, construction hours are limited from 7:00 am to  
  8:00 pm on project 1643-05-75. 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  3-4 
 
Required Certification: Aggregate, Concrete, and Materials Sampling including Nuclear Density 
Duties:  Inspection, Materials Testing, and Construction Finals  
 
For more information, contact: Grace Bernu, Contract Specialist 

mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW07,%20Project%20ID(s)%201643-05-75;%201643-07-72;%201643-07-82
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CONSULTANT PACKAGE SW 08 
 
 Project I.D. #1 1016-00-61 
 Highway/Street: IH 90/94 
 Termini/Location: Tomah – Portage, Camp Douglas – 24th Avenue 
 County: Juneau 
 Length:  21.11 miles 
 Project Type: Road Maintenance, concrete pavement repairs 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic – staged, single lane closures 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. # 2 1016-00-63 
 Highway/Street: IH 90/94 
 Termini/Location: Tomah – Portage, 24th Avenue - STH 33 
 County: Juneau, Sauk, and Columbia 
 Length:  28.58 miles 
 Project Type: Road Maintenance, concrete pavement repairs 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic - staged, single lane closures 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. #3 1016-00-72 
 Highway/Street: IH 90/94 
 Termini/Location: Tomah – Wisconsin Dells, Camp Douglas - East County Line 
 County: Juneau 
 Length:  30.980 miles 
 Project Type: Miscellaneous--beam guard, concrete barrier wall, and incidentals 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic – staged, single lane closures 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: 1016-00-61 and 1016-00-63:  Concrete repairs to roadway as needed,  
  aggregate base dense, concrete and pavement marking 
   
  1016-00-72:  Bring guardrail end treatments, median bull noses, and  
  transitions to rigid structures up to current standards.  
Complexity Level: High 
Associated Contracts: 1016-00-61, 1016-00-63 and 1016-00-72 are tied 
Restrictions: Stage 1 (April 2nd – May 23rd), lane closures permitted 7:00 p.m.   
  Sunday – 10:00 a.m. Friday 
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  Stage 2 (after May 28th), night time lane closures required Monday –  
  Thursday, 7:00 p.m. – 10:00 a.m. 
  Holiday work restrictions 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, Concrete and Materials Sampling 
Duties:  Inspection, and Materials Testing  
 
For more information, contact: Grace Bernu, Contract Specialist 

mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW08,%20Project%20ID(s)%201016-00-61;%201016-00-63;%201016-00-72
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CONSULTANT PACKAGE SW 09 
 
 Project I.D. #1 5530-02-60 
 Highway/Street: STH 80 
 Termini/Location: Hillsboro – New Lisbon, STH 33 – Baraboo River Bridge 
 County: Juneau 
 Length:  4.179 miles 
 Project Type: Resurface, mill and overlay 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic - moving operation with flaggers 
  
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
 Project I.D. # 2 5530-03-60 
 Highway/Street: STH 80 
 Termini/Location: Hillsboro – New Lisbon, STH 82 – South City Limits 
 County: Juneau 
 Length:  10.019 miles 
 Project Type: Road Maintenance, overlay 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic – moving operation with flaggers 
  
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
 
  
Major Items of Work: Milling, base aggregate dense, HMA pavement, pavement marking, and 

signing 
Complexity Level: Low - Medium 
Associated Contracts: 5530-02-60 and 5530-03-60 are tied 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Concrete, Aggregate and Materials Sampling, including Nuclear Density 
Duties:  Construction Administration, Inspection, Material Testing, and   
  Construction Finals.  
 
For more information, contact: Grace Bernu, Contract Specialist 

mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW09,%20Project%20ID(s)%205530-02-60;%205530-03-60
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CONSULTANT PACKAGE SW 10 
 
 Project I.D. #1 5020-05-71 
 Highway/Street: STH 58 
 Termini/Location: STH 58/82 Redesignation, Mauston, STH 82 East to USH 12 
 County: Juneau 
 Length:  0.48 miles 
 Project Type: Reconstruct, pavement replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Roundabout staged (road closed and detoured) 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
Major Items of Work: Base Aggregate, sidewalk, concrete pavement, roundabout, stormsewer, 

streetscaping, marking 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: No 
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate and Sampling 
Duties:  Inspection, Stacking, Materials Testing, and Construction Finals  
 
For more information, contact: Grace Bernu, Contract Specialist 
 

mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW10,%20Project%20ID%205020-05-71
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CONSULTANT PACKAGE SW 11 
 
 Project I.D. #1 1023-02-69 
 Highway/Street: IH 90 
 Termini/Location: Tomah – Camp Douglas, B41-0026, B-41-0027, B-41-0029, B-41-0032,  
  B-41-0038, B-41-0039, and B-41-0042 
 County: Monroe 
 Length:  Varies 
 Project Type: Bridge Rehabilitation, painting 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic - staged 
  
 Letting Date: June 12, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Complete repainting of six bridges and the seventh bridge, B-41-0032, is  
  a partial bridge painting (prepped with hand tools and repainted).  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes 
Construction Support Staff Required: No 
Anticipated Number:  None 
 
Required Certification: Hazardous Materials 
Duties:  Contract Administration, Inspection, and Construction Finals 
 
For more information, contact: Grace Bernu, Contract Specialist 

mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW11,%20Project%20ID%201023-02-69
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CONSULTANT PACKAGE SW 12 

 
 Project I.D. #1 5130-02-61 
 Highway/Street: STH 131 
 Termini/Location: Ontario – Tomah, Kickapoo Rvr Struc B-41-138/140/144 
 County: Monroe 
 Length:  0.291 miles 
 Project Type: Bridge Rehabilitation, concrete overlay 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic - staged using temporary signals 
  
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
Major Items of Work: Concrete deck overlays on three bridges.  HMA pavement.  Additional 

work includes inlet repair, joint work, beam guard upgrades and 
pavement marking replacement.   

Complexity Level: Low-Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes 
Construction Support Staff Required: No 
Anticipated Number:  None 
 
Required Certification: Aggregate, Concrete, and Materials Sampling  
Duties:  Contract Administration, Inspection, Materials Testing, and Construction 

Finals 
 
For more information, contact: Grace Bernu, Contract Specialist 

mailto:grace.bernu@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW12,%20Project%20ID%205130-02-61
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CONSULTANT PACKAGE SW 13 
 
 Project I.D. #1 5510-00-60 
 Highway/Street: STH 71 
 Termini/Location: Sparta – Wilton, STH 16 to CTH U 
 County: Monroe 
 Length:  12.35 miles 
 Project Type: Road Maintenance, mill and overlay 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic – moving operation with flaggers 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
 Project I.D. # 2 7016-00-72 
 Highway/Street: STH 16 
 Termini/Location: Sparta – Tomah, STH E Intersection 
 County: Monroe 
 Length:  0.29 miles 
 Project Type: Reconstruct  
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic - staged 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
  
Major Items of Work: Milling, HMA pavement, intersection improvement, single lane 

roundabout, two culvert pipe replacements, guardrail, curb & gutter and 
marking and signing 

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate and Materials Sampling, including Nuclear Density, Concrete 
Duties:  Contract Administration, Inspection, Materials Testing, and Construction 

Finals 
 
For more information, contact: Grace Bernu, Contract Specialist 

mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW13,%20Project%20ID(s)%205510-00-60;%207016-00-72
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CONSULTANT PACKAGE SW 14 
 
 Project I.D. #1 1650-01-79 
 Highway/Street: USH 61 
 Termini/Location: Lancaster – Boscobel, STH 129 intersection 
 County: Grant 
 Length:  1.0 miles 
 Project Type: Reconstruct, intersection improvement 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic - flagging 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
  
Major Items of Work: Intersection realignment.  Pulverize and relay existing pavement.  Place 

new Asphaltic Pavement.  Update signing and pavement marking.   
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, Concrete, Materials Sampling including Nuclear Density 
Duties:  Contract Administration, Inspection, Materials Testing and Construction 

Finals 
 
For more information, contact: Grace Bernu, Contract Specialist 
 

mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW14,%20Project%20ID%201650-01-79
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CONSULTANT PACKAGE SW 15 
 
 Project I.D. #1 1071-07-77 
 Highway/Street: IH 90 
 Termini/Location: La Crosse – Sparta, STH 16 to CTH C 
 County: La Crosse 
 Length:  6.62 miles 
 Project Type: Resurface, mill and overlay 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic – staged, single lane closures 
  
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $7,500,000 -$9,999,999 
  
Major Items of Work: Mill and resurface roadway and shoulders, beam guard, signing and 

marking.  Some concrete pavement repair.   
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: No 
Construction Support Staff Required: Yes 
Anticipated Number:  1  
 
Required Certification: PCC, Aggregate, Concrete and Materials Sampling and Testing, including 

Nuclear Density 
Duties:  Inspection and Materials Testing 
 
For more information, contact: Grace Bernu, Contract Specialist 

mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW15,%20Project%20ID%201071-07-77
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CONSULTANT PACKAGE SW 16 
 
 Project I.D. #1 5820-01-71 
 Highway/Street: STH 162 
 Termini/Location: Coon Valley – Bangor, H Hundt Road to Kammel Coulee Road 
 County: La Crosse 
 Length:  0.60 miles 
 Project Type: Reconstruct  
 Urban and/or Rural: Rural 
 Traffic Control: Staged and detour 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
  
Major Items of Work: Curve reconstruction, intersection and drainage improvement, signing 

and pavement marking, grading, aggregate base dense, HMA payment 
Complexity Level: Low - Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Asphaltic Density, and Material Sampling 
Duties:  Construction Administration, Inspection, Materials Testing, and 

Construction Finals 
 
For more information, contact: Grace Bernu, Contract Specialist 

mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW16,%20Project%20ID%205820-01-71
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CONSULTANT PACKAGE SW 17 
 
 Project I.D. #1 7575-01-60 
 Highway/Street: STH 16 
 Termini/Location: Gillette Street to STH 157 
 County: La Crosse 
 Length:  1.41 miles 
 Project Type: Road maintenance, joint repair and overlay 
 Urban and/or Rural: Urban 
 Traffic Control: Staged and detoured  
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
 Project I.D. # 2 7575-01-61 
 Highway/Street: STH 16 
 Termini/Location: La Crosse – Sparta, STH 157 to S Kinney Coulee Road 
 County: La Crosse 
 Length:  0.89 miles 
 Project Type: Road maintenance, joint repair and overlay 
 Urban and/or Rural: Urban 
 Traffic Control: Staged and detoured 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
  
Major Items of Work: Repair joints, mill concrete surface, asphalt overlay.  Place epoxy 

overlays on two structures. 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions   
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  2-3 
 
Required Certification: Aggregate, Concrete, and Materials Sampling  
Duties:  Construction Administration, Inspection, Materials Testing, and   
  Construction Finals 
 
For more information, contact: Grace Bernu, Contract Specialist 

mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW17,%20Project%20ID(s)%207575-01-60;%207575-01-61
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CONSULTANT PACKAGE SW 18 
 
 Project I.D. #1 1009-19-96 
 Highway/Street: Various 
 Termini/Location: SW Region Materials Testing 
 County: Various 
 Length:  Not applicable 
 Project Type: Miscellaneous 
 Urban and/or Rural: Not applicable 
 Traffic Control: Not applicable 
  
 Letting Date: Not applicable 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  Not applicable 
  
Major Items of Work: Provide certified materials testing services during the months of March 

through December on various Southwest region projects.  Work will be 
performed at the regional lab (3502 Kinsman Blvd., Madison) 

Complexity Level: Low 
Associated Contracts: None 
Restrictions: Capable of bending and twisting on a regular basis. Lift up to a maximum 

of 75 pounds and carrying this load approximately 25 feet.  Operate the 
following equipment:  aggregate and asphalt splitters, shakers, Gilson 
sieves, aggregate washer, gyratory compactor, vacuum pump, liquid limit 
machine, nuclear density gauges, electronic balances, and concrete 
cylinder compressive strength machine.   

 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: AGGTECH-IPP, AGGTE-I, AGGTEC-II, HMA-IPT, HMA-TPC, HMA-MD, 

PCCTEC-I, PCCTECH-II, CST 
Duties:  Materials Testing 
 
For more information, contact: Grace Bernu, Contract Specialist 
 

mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW18,%20Project%20ID%201009-19-96
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CONSULTANT PACKAGE NO. SW 19 
 
 Project I.D. #1 6083-00-73 
 Highway/Street: STH 33 
 Termini/Location: Center & Front Street, City of Beaver Dam (Maple Street to Spring Street) 
 County: Dodge 
 Length:  0.23 mile 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Detour Route posted 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 

 
Project I.D. #2 6083-00-75 

 Highway/Street: STH 33 
 Termini/Location: Park Avenue, City of Beaver Dam (University Avenue to Monroe Street) 
 County: Dodge 
 Length:  0.4 mile 
 Project Type: Recondition 
 Urban and/or Rural: Urban 
 Traffic Control: Detour Route posted 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 

 
Project I.D. #3 3050-02-62 

 Highway/Street: STH 19 
 Termini/Location: Sun Prairie – Watertown (B-28-72 to Jackson Street) 
 County: Jefferson 
 Length:  0.71 Miles 
 Project Type: Mill and overlay 
 Urban and/or Rural: Urban 
 Traffic Control: Performed under traffic with flagging operations 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
Major Items of Work: Concrete pavement, concrete curb and gutter, base aggregate, asphalt 

paving, milling, storm sewer, decorative lighting and signals, concrete 
sidewalk, signing, pavement marking , and standard lighting 

Complexity Level: Medium 
Associated Contracts: 6083-00-75 & 6083-00-73 
Restrictions: None 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
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Anticipated Number:  1  
 
Required Certification: Aggtec1, PCCTec1, NucDensityTec1 
Duties:  Materials Sampling/Testing and Material Finals, Density Testing, Limited 

Inspection  
 
For more information, contact: Audrey Gadow , Contract Specialist 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW19,%20Project%20IDs%203050-02-62,%206083-00-73,%206083-00-75
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CONSULTANT PACKAGE SW 20 
 
 Project I.D.  1001-06-73 
 Highway/Street: IH 39 
 Termini/Location: Janesville – Madison (CTH B to Lien Road) 
 County: Dane 
 Length:  15.67 miles 
 Project Type: Road maintenance (Roadside Hardware/Beam Guard Upgrades) 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic - temporary nighttime lane closures 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
   
Major Items of Work: Beam guards  
Complexity Level: Low-Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: None 
Duties:  Construction administration, inspection, material finals  
 
For more information, contact   Audrey Gadow , Contract Specialist 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW20,%20Project%20ID%20%201001-06-73
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CONSULTANT PACKAGE SW 21 
 
 Project I.D.  1111-06-71 
 Highway/Street: USH 151 
 Termini/Location: Madison - Fond du Lac (IH 39 to Fond du Lac County Line) 
 County: Dane, Columbia & Dodge 
 Length:  48.33 miles 
 Project Type: Road maintenance (Roadside Hardware/Beam Guard Upgrades) 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic - temporary daytime/nighttime lane closures 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
   
Major Items of Work: Beam guards  
Complexity Level: Low-Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: None 
Duties:  Construction administration, inspection, material finals 
 
For more information, contact:  Audrey Gadow , Contract Specialist 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW21,%20Project%20ID%20%201111-06-71
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CONSULTANT PACKAGE SW 22 
 
 Project I.D. #1 3140-00-71 
 Highway/Street: STH 59 
 Termini/Location: Edgerton - Whitewater (Salisbury Road Intersection) 
 County: Rock 
 Length:  0.01 mile 
 Project Type: Safety improvement (Shoulder replacement) 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic - temporary daytime lane closure 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $0 - $99,999 
 
  

Project I.D. #2 5271-08-72 
 Highway/Street: STH 60 
 Termini/Location: Sauk City- Arlington (Pulvermacher Road to Gastrow Road) 
 County: Columbia 
 Length:  1.69 miles 
 Project Type: Safety improvement (Resurfacing) 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic - temporary daytime lane closure 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
  
Major Items of Work: Shoulder milling & asphaltic overlay, rumble strips, Slag seal coat, 

signing, pavement marking  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: No 
Anticipated Number:  0 
 
Required Certification: Asphaltic density 
Duties:  Construction administration, inspection, materials testing and finals.  
 
For more information, contact:  Audrey Gadow , Contract Specialist 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW22,%20Project%20IDs%20%203140-00-71%20and%205271-08-72


SW Region, 43 Packages 

CONSULTANT PACKAGE SW 23 
 
 Project I.D.   1010-00-72 
 Highway/Street: IH 39   
 Termini/Location: Madison – Lake Delton Road (Lien Road to US 51) 
 County: Dane 
 Length:  5.0 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction with night work 
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
 
Major Items of Work: Concrete base patching, HMA Pavement, Base Aggregate Dense, beam 

guard, pavement marking, and traffic control   
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Some night work required 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3-4 
 
Required Certification: Asphalt density testing, aggregate sampling 
Duties:  Full Construction contract administration  
 
For more information, contact: Audrey Gadow , Contract Specialist 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW23,%20Project%20ID%20%201010-00-72
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CONSULTANT PACKAGE SW 24 
 
 Project I.D.   6085-00-76 
 Highway/Street: STH 19 
 Termini/Location: IH 39 – Sun Prairie (Token Creek Structures B-13-608/609) 
 County: Dane 
 Length:  0.5 mile 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed, detour of traffic 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Bridge work items, innovative accelerated bridge construction techniques, 

concrete pavement, pavement markings, and traffic control  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Accelerated work schedule 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Concrete testing, aggregate sampling 
Duties:  Full construction contract administration  
 
For more information, contact: Audrey Gadow , Contract Specialist 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW24,%20Project%20ID%20%206085-00-76
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CONSULTANT PACKAGE SW 25 
 
 Project I.D.   1390-04-81 
 Highway/Street: STH 26 
 Termini/Location: Watertown-STH 60 East Road (CTH Q to CTH J) 
 County: Dodge 
 Length:  5.1 miles 
 Project Type: Expansion, reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction  
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $15,000,000 and more 
   
Major Items of Work: Common and borrow excavation, marsh excavation, base aggregates, 

culvert pipes, concrete pavement, asphalt pavement, pavement marking, 
signing 

Complexity Level: High 
Associated Contracts: None 
Restrictions: Completion date, 2-year contract 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  4 
 
Required Certification: Aggregate sampling, concrete testing, nuclear density testing 
Duties:  Project leader, grading inspection, culvert inspection, concrete paving 

inspection, traffic control with staged construction, materials testing, 
survey, materials finals and project finals  

 
For more information, contact: Audrey Gadow , Contract Specialist 
  

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW25,%20Project%20ID%20%201390-04-81
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CONSULTANT PACKAGE SW 26 
 
 Project I.D.   1390-04-96 
 Highway/Street: STH 26 
 Termini/Location: STH 26 –Hartford (STH 60 Relocation) 
 County: Dodge 
 Length:  1.93 miles 
 Project Type: Expansion, reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Majority of work is new alignment, Staged construction at tie-ins 
  
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
   
Major Items of Work: Common and borrow excavation, marsh excavation, base aggregates, 

culvert pipes  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Completion Date, 1-year contract 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Aggregate sampling, concrete testing 
Duties:  Project leader, grading inspection, structure inspection, culvert inspection, 

materials testing, survey, materials finals and project finals 
 
For more information, contact: Audrey Gadow , Contract Specialist 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW26,%20Project%20ID%20%201390-04-96
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CONSULTANT PACKAGE SW 27 
 
 Project I.D.   3010-01-60 
 Highway/Street: STH 49 
 Termini/Location: Lomira – Waupun, USH 41 to Rock River Bridge 
 County: Dodge  
 Length:  14.1 miles 
 Project Type: Rehabilitation, roadway maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Short term detour for pipe work, construct under traffic 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
    
Major Items of Work: Base aggregates, culvert pipes, asphalt pavement, pavement marking, 

signing 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Completion Date, 1-year contract 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate sampling, concrete testing, nuclear density testing 
Duties:  Project leader, culvert inspection, concrete inspection, asphalt inspection, 

traffic control, materials testing, materials finals and project finals  
 
For more information, contact: Audrey Gadow , Contract Specialist 
  

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW27,%20Project%20ID%20%203010-01-60
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CONSULTANT PACKAGE SW 28 
 
 Project I.D.  1370-02-77 
 Highway/Street: STH 16 
 Termini/Location: Watertown – Waukesha, CTH F Intersection 
 County: Jefferson 
 Length:  0.2 mile 
 Project Type: Intersection Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
   
Major Items of Work: Common and borrow excavation, base aggregates, culvert pipes, 

concrete pavement, asphalt pavement, pavement marking, signing 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Completion Date 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate sampling, concrete testing, nuclear density testing 
Duties:  Project leader, grading inspection, culvert inspection, concrete inspection, 

traffic control, materials testing, survey, materials finals and project finals  
 
For more information, contact: Audrey Gadow , Contract Specialist 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW28,%20Project%20ID%20%201370-02-77
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CONSULTANT PACKAGE SW 29 
 
 Project I.D.    1390-04-80 
 Highway/Street: STH 26  
 Termini/Location: Janesville – Fort Atkinson Road (CTH N – South Fort Atkinson 

Interchange) 
 County: Jefferson  
 Length:  5.6 miles 
 Project Type: Expansion, reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction 
 
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $15,000,000 and more 
    
Major Items of Work: Common and borrow excavation, marsh excavation, base aggregates, 

culvert pipes, structures, concrete pavement, asphalt pavement, 
pavement marking, signing 

Complexity Level: High 
Associated Contracts: None 
Restrictions: Completion Date, 2-year contract 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  4 
 
Required Certification: Aggregate sampling, concrete testing, nuclear density testing 
Duties:  Assistant project leader, grading inspection, structure inspection, culvert 

inspection, concrete paving inspection, traffic control with staged 
construction, materials testing, survey, materials finals and project finals  

 
For more information, contact: Audrey Gadow , Contract Specialist 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW29,%20Project%20ID%20%201390-04-80
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CONSULTANT PACKAGE SW 30 
 
 Project I.D.   6707-00-62 
 Highway/Street: STH 146 
 Termini/Location: Cambria - STH 33, North V Limit to STH 33 
 County: Columbia 
 Length:  1.4 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work:  Asphalt overlay, signs, striping  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Sampling, aggregate, asphalt  
Duties:  Project leader, construction administration, inspection, materials testing, 

construction finals  
 
For more information, contact: Audrey Gadow , Contract Specialist 
 
 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW30,%20Project%20ID%20%206707-00-62
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CONSULTANT PACKAGE SW 31 
 
 Project I.D.   1204-05-60 
 Highway/Street: USH 18 
 Termini/Location: Dodgeville – Mt. Horeb (CTH Z - CTH Y) 
 County: Iowa 
 Length:  2.5 miles 
 Project Type: Roadway maintenance, preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
Major Items of Work:  Base patching and overlay  
Complexity Level: Low - Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Sampling, aggregate, concrete, asphalt, nuclear density 
Duties:  Project leader, construction administration, inspection, materials testing, 

construction finals  
 
For more information, contact: Audrey Gadow , Contract Specialist 
 
 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW31,%20Project%20ID%20%201204-05-60
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CONSULTANT PACKAGE SW 32 
 
 Project I.D.   6145-00-74 
 Highway/Street: USH 12 
 Termini/Location: Lake Delton – IH 90 Road (Whitlock Street - Adams Street) 
 County: Sauk 
 Length:  0.6 mile 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic with staging 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
Major Items of Work:  Grading, base, surface 
Complexity Level: Medium - High 
Associated Contracts: None 
Restrictions: Holiday work restrictions, no work Memorial Day to Labor Day 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  3 
 
Required Certification: Sampling, aggregate, asphalt, concrete 
Duties:  Project leader, materials person, inspection, staking  
 
For more information, contact: Audrey Gadow , Contract Specialist 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW32,%20Project%20ID%20%206145-00-74
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CONSULTANT PACKAGE SW 33 
 
 Project I.D.   1200-03-74 
 Highway/Street: USH 18 
 Termini/Location: Mt. Horeb – Madison (B-13-52, 0383, 0404, 0407, 0408) 
 County: Dane 
 Length:  5 structures 
 Project Type: Bridge rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Open 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
Major Items of Work:  Polymer overlays  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Must accommodate peak AM inbound Madison and PM outbound traffic 
 
Construction Leader Required: Yes 
Construction Support Staff Required: No 
Anticipated Number:  0 
 
Required Certification: Sampling, aggregates, asphalt 
Duties:  Project leader, materials, inspection 
 
For more information, contact: Audrey Gadow , Contract Specialist 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW33,%20Project%20ID%20%201200-03-74
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CONSULTANT PACKAGE SW 34 
 
 Project I.D.   1010-02-68  
 Highway/Street: IH-39 
 Termini/Location: Madison – Portage (Wisconsin River Bridge   B-11-22, B-11-23) 
 County: Columbia 
 Length:  0.30 mile 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction  
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work:  Structure pier repairs  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Lane restrictions 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Concrete  
Duties:  Project leader, inspection, material sampling and testing, material and 

project finals 
 
For more information, contact: Audrey Gadow , Contract Specialist 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW34,%20Project%20ID%20%201010-02-68
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CONSULTANT PACKAGE SW 35 
 
 Project I.D.   1011-04-77 
 Highway/Street: IH-39 
 Termini/Location: Madison – Portage (CTH I Overpass,   B-13-639) 
 County: Dane 
 Length:  0.40 mile 
 Project Type: BRRPL, Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Detour, rolling stops, lane closures 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
Major Items of Work:  Structure replacement, grading, aggregate, asphalt pavement 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Completion date, holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, concrete, asphalt 
Duties:  Project leader, inspection, material sampling and testing, material and 

project finals     
 
For more information, contact:  Audrey Gadow , Contract Specialist 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW35,%20Project%20ID%20%201011-04-77
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CONSULTANT PACKAGE SW 36 
 
 Project I.D. #1 1670-02-74 
 Highway/Street: USH 12 
 Termini/Location: Phillips Blvd, V of Sauk City (Lueders Road to Water Street) 
 County: Sauk 
 Length:  1.1 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
 
 Project I.D. # 2 1670-01-60 
 Highway/Street: USH 12 
 Termini/Location: Sauk City – Madison (Wisconsin River Bridge, B-56-217) 
 County: Sauk 
 Length:  0.30 mile 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: September 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
  
Major Items of Work: Grading, asphalt, sidewalk, storm sewer, lighting, traffic signal, signing, 

pavement marking  
Complexity Level: Medium - High 
Associated Contracts: Sauk City Utility Project 1670-02-75 
Restrictions: Completion date, holiday restrictions 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  2.5 to 3 
 
Required Certification: Aggregate, concrete, asphalt 
Duties:  Project leader, inspection, material sampling and testing, material and 

project finals 
 
For more information, contact: Audrey Gadow , Contract Specialist 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW36,%20Project%20IDs%20%201670-01-60%20and%201670-02-74


SW Region, 43 Packages 

CONSULTANT PACKAGE SW 37 
 
 Project I.D. #1 1003-10-70 
 Highway/Street: IH 39 
 Termini/Location: IL State Line – Madison (CTH P – CTH O) 
 County: Rock 
 Length:  Various Locations 
 Project Type: ITS Infrastructure 
 Urban and/or Rural: Rural 
 Traffic Control: N/A 
  
 Letting Date: May 14, 2013 
  
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. # 2 1005-10-70 
 Highway/Street: IH 39 
 Termini/Location: IL State Line – Madison (CTH O – North Rock County Line) 
 County: Rock  
 Length:  Various Locations 
 Project Type: ITS Infrastructure 
 Urban and/or Rural: Rural  
 Traffic Control: N/A 
  
 Letting Date: May 14, 2013 
  
 Field Rate Accounting Required: No  
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
  

Project I.D. # 3 1007-10-70 
 Highway/Street: IH 39 
 Termini/Location: IL State Line – Madison (North Rock County Line – USH 12/18) 
 County: Dane 
 Length:  Various Locations 
 Project Type: ITS Infrastructure 
 Urban and/or Rural: Rural  
 Traffic Control: N/A 
  
 Letting Date: May 14, 2013 
  
 Field Rate Accounting Required: No  
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
 
Major Items of Work: ITS including message signs, cameras, Incident Management  
Complexity Level: Medium  
Associated Contracts: N/A  
Restrictions: N/A 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2-4 
 
Required Certification: PCC Tech 
Duties:  Construction administration, inspection, material testing, documentation  
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For more information, contact: Audrey Gadow , Contract Specialist 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW37,%20Project%20IDs%20%201003-10-70,%201005-10-70,%201007-10-70
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CONSULTANT PACKAGE SW 38 
 
 Project I.D.  1200-01-74  
 Highway/Street: USH 61 
 Termini/Location: Dubuque – Dickeyville (Eagle Pt Road Overpass B-22-273/B-22-61) 
 County: Grant 
 Length:  0.09 mile 
 Project Type: Bridge Replacement, Preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic - temporary cross-over/daytime lane closure, staged 

construction 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
   
Major Items of Work: Bridge structure replacement, concrete deck overlay, cross-over, 

asphaltic surface overlay, aggregate base dense, pavement marking  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2-3 
 
Required Certification: Bridge, aggregate, asphaltic density, concrete and sampling 
Duties:  Construction administration, inspection, staking (as needed) and 

materials testing, including nuclear density, material finals.  
 
For more information, contact:  Audrey Gadow , Contract Specialist 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW38,%20Project%20ID%20%201200-01-74
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CONSULTANT PACKAGE SW 39 
 
 Project I.D. #1 5255-01-60 
 Highway/Street: STH 23 
 Termini/Location: Mineral Point – Spring Green (CTH ZZ-Lower Wyoming Rd) 
 County: Iowa 
 Length:  6 miles 
 Project Type: Rehabilitation / Reconstruction 
 Urban and/or Rural: Rural  
 Traffic Control: Flagging / Detour 
  
 Letting Date: January 8, 2013 
  
 Field Rate Accounting Required: No  
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. # 2 5970-02-72 
 Highway/Street: STH 39 
 Termini/Location: Hollandale – New Glarus (Blue Mounds Branch Bridge B250165) 
 County: Iowa 
 Length:  N/A (bridge) 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: January 8, 2013 
  
 Field Rate Accounting Required: No  
 Anticipated Construction Cost:  $500,000 - $749,999 
  
Major Items of Work: Mill & overlay, HMA pavement, concrete bridge 
Complexity Level: Medium 
Associated Contracts: N/A 
Restrictions: N/A 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1-3 
 
Required Certification: PCC Tech 
Duties:  Construction administration, inspection, material testing, documentation  
 
For more information, contact: Audrey Gadow , Contract Specialist 
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW39,%20Project%20IDs%20%205255-01-60%20and%205970-02-72


SW Region, 43 Packages 

CONSULTANT PACKAGE SW 40 
 
 Project I.D.   5670-00-74 
 Highway/Street: STH 59 
 Termini/Location: Albany – Evansville (STH 104 & STH 213 Intersections) 
 County: Rock 
 Length:  N/A (intersections) 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Detour 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
Major Items of Work:  Grading, base, HMA pavement  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1-3 
 
Required Certification: PCC Tech 
Duties:  Construction administration, inspection, material testing, documentation  
 
For more information, contact: Audrey Gadow , Contract Specialist 
 
  
 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW40,%20Project%20ID%20%205670-00-74


SW Region, 43 Packages 

CONSULTANT PACKAGE SW 41 
 
 Project I.D.   6020-02-72 
 Highway/Street: USH 51 
 Termini/Location: Madison – DeForest (Vinburn Road to CTH V) 
 County: Dane 
 Length:  2.8 miles 
 Project Type: Reconstruction/expansion 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
  
 Letting Date: August 13, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $15,000,000 and more 
  
Major Items of Work: Common excavation, borrow, concrete pavement, concrete masonry, 

base course, structures   
Complexity Level: High 
Associated Contracts: 6020-02-76 (local sanitary and water) 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  3-4 
 
Required Certification: Aggregate, concrete, asphalt density, sampling, verification testing 
Duties:  Assistant leader, inspection, materials, project survey such as borrow pit 

and final cross section survey, deck grades 
 
For more information, contact:  Audrey Gadow , Contract Specialist 

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW41,%20Project%20ID%20%206020-02-72


SW Region, 43 Packages 

CONSULTANT PACKAGE SW 42 
 
 Project I.D.   1206-04-61 
 Highway/Street: USH 12   
 Termini/Location: Sauk City – Cambridge (Yahara River Bridges B-13-315/316) 
 County: Dane 
 Length:  0.75 miles 
 Project Type: Bridge Rehabilitation, bridge joint replacement, epoxy overlay bridge 

decks 
 Urban and/or Rural: Urban 
 Traffic Control: Temporary crossovers will be built exclusively at night and opened to 

traffic in the morning. All Beltline Highway traffic will then use one bridge 
in a counter-directional traffic pattern.  Each bridge can then be worked 
on with no traffic, using multiple crews, and possibly 24/7 work schedules. 

  
 Letting Date: 5/14/2013 (advanceable date) 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
  
Major Items of Work: Concrete masonry, bridge joint replacement, epoxy overlay of bridge 

decks, and traffic control 
Complexity Level: High 
Associated Contracts: None 
Restrictions: Night work and accelerated work schedules 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  4-5 
 
Required Certification:  Concrete testing 
Duties:  Full contract administration, inspection, and materials testing  
 
For more information, contact: Audrey Gadow, Contract Specialist  

mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW42,%20Project%20ID%20%201206-04-61


SW Region, 43 Packages 

CONSULTANT PACKAGE NO. SW 43 
 
 Project I.D. #1 5589-01-73 
 Highway/Street: STH 133 
 Termini/Location: USH 18 – Woodman Road, USH 18 to SVL Woodman 
 County: Grant 
 Length:  9.8 miles 
 Project Type: Road Maintenance, mill and overlay 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic – flagging operations 
   
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
Major Items of Work: HMA pavement, MGS guardrail, pavement marking, signing 
Complexity Level: Low - Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certifications: Aggregate and Materials Sampling, including Nuclear Density 
Duties:  Project Administration, Inspection, Materials Sampling, and Construction  
  Finals 
 
For more information, contact: Grace Bernu, Contract Specialist 
 

mailto:grace.bernu@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW43,%20Project%20ID%205589-01-73
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